

SECTION 1 - GENERAL

		<u>Page</u>
1.1	GENERAL DESCRIPTION OF THE PROJECT	S1 - 1
1.2	SCOPE OF WORKS	S1 - 1
1.3	NOTES, ABBREVIATIONS AND UNITS OF MEASUREMENT	
1.3.1	Notes	S1 - 1
1.3.2	Abbreviations	S1 - 1
1.3.3	Units of Measurement	S1 - 1
1.4	PROGRAMME OF WORKS	S1 - 2
1.5	LIMITATION OF SITE	S1 - 2
1.6	SUPPLY OF MATERIALS	S1 - 2
1.7	MATERIALS OF MALAYSIAN ORIGIN	S1 - 3
1.8	SETTING OUT	S1 - 3
1.9	DIMENSIONS AND LEVELS	S1 - 3
1.10	PROTECTION OF WORKS	S1 - 3
1.11	DESIGN OF TEMPORARY WORKS BY THE CONTRACTOR	S1 - 4
1.12	CONTRACTOR'S SUPERINTENDENCE	S1 - 4
1.13	INSPECTION AND TESTS	S1 - 4
1.14	COVERING UP OF WORK	S1 - 5
1.15	OFFICE ACCOMMODATION FOR S.O. AND HIS STAFF	S1 - 5
1.16	VEHICLES FOR THE S.O.'S STAFF	S1 - 6
1.17	CONTRACTOR'S OFFICE AND ACCOMMODATION	S1 - 6
1.18	MATERIAL TESTING LABORATORY AND STAFF	S1 - 6
1.19	PROVISION FOR SURVEY INSTRUMENTS AND CHAINMEN	S1 - 7
1.20	MAINTENANCE OF EXISTING ROADS AND PROTECTION OF TRAFFIC	
1.20.1	Maintenance of Existing Roads, Bridges, Culverts, etc.	S1 - 7
1.20.2	Temporary Diversions	S1 - 8
1.20.3	Half-width Construction and Traffic Control	S1 - 8
1.20.4	Temporary Traffic Signs	S1 - 9
1.20.5	Temporary Works	S1 - 9

		<u>Page</u>
1.21	LOCATION, TEMPORARY PROTECTION AND TEMPORARY DIVERSION OF PUBLIC UTILITY INSTALLATIONS AND OTHER SERVICES	S1 - 9
1.22	WATER AND ELECTRICITY SUPPLY	S1 - 10
1.23	PROJECT SIGNBOARD	S1 - 10
1.24	PHOTOGRAPHIC RECORD OF WORKS	S1 - 10
1.25	AS-BUILT DRAWINGS AND MICROFILMING	S1 - 11
1.26	CLEARING UP OF SITE	S1 - 11
1.27	OPPORTUNITIES FOR OTHER CONTRACTORS	S1 - 11
APPENDIX 1A	GENERAL DESCRIPTION OF PROJECT	S1 - 12
APPENDIX 1B	SCOPE OF WORKS	S1 - 13
APPENDIX 1C	VEHICLES FOR S.O. AND HIS STAFF	S1 - 14
APPENDIX 1D	LIST OF LABORATORY EQUIPMENT	S1 - 15
	(a) <i>Soil Testing Equipment</i>	S1 - 15
	(b) <i>Concrete Testing Equipment</i>	S1 - 16
	(c) <i>Flexible Pavement Testing Equipment</i>	S1 - 17
APPENDIX 1E	SURVEY EQUIPMENT	S1 - 20
FIGURE 1-1	APERTURE CARD FOR MICROFILM	S1 - 21