LAMPIRAN 4E (samb.)

	BREAKDOWN OF COST (CONT'D)	COST RM				
	SUBTOTAL brought forward	-				
4	INTERNAL SERVICES		Building Served		/m2 B	% of Bldg.
-	Diversion of the stallastic of		Ref. No.	Floor Area Served	RM	Cost
a	Plumbing Installation					
b	Sanitary Appliances					
C	Electrical Installation					
d	Fire Protection Installation					
e	Air Conditioning Installation					
f	Lift & Conveyor Installation					
5	EXTERNAL WORKS	• • • • • •	Appropriate Unit		Quantity	Unit Cost
а	i) Site Preparation		i) Hectares			
	ii) Earthwork (I.f. = %)**		ii) Cu. m moved (m3) Surface Area (m2)			
b	Roads, Hardstanding,					
	Footpaths & Paving					
С	Fencing & Gates		Perimeter (m)			
d	Turfing & Soft Landscaping		Turfed Area (m2)			
	(S.t. = %)					
е	Surface Drainage		Tot. length of drn. & pipes (m)			
f	Sewerage		No. of occupants served			
g	External Electrical Installation		No. of KVA required			
h	External Water Supply Installation		No. of occupants served			
i	External Telephone Installation		No. of Tel. points served			
6	ARIATION OF PRICES		ALL IN UNIT RATE (of Total Items 1 to 9)			
7	CONTRIBUTION FEE TO LOCAL		Total Floor Area m2 : Cost/m2 :			
	AND UTILITY AUTHORITY	• • • • •	Quantity Surveyor/			
а	TNB & JBA		Superintending Officer's Representative		entative	
b	Telekoms					
8	MISCELLANEOUS		1			
a	Advertisement & Documentation					
-	Soil Investigation				Date :	
			Superintend	ing Officer/		
	TOTAL (Items 1 to 9)			State Director of Works		
10	SUPERVISION		1			
11	PROFESSIONAL FEES		1			
а	Architect		1			
b	Civil & Structural Engineer		1			
C	Mechanical Engineer		1		Date :	
d	Electrical Engineer		Portfolio Branch Director of Works			
e	Quantity Surveyor					
f						
	TOTAL COST OF PROJECT		1		Data	
					Date :	

* Refer to Note 7.1 (b) & 8.2

** Refer to Supplementary Note 2.2 (b)