LAMPIRAN 4D (samb.)

	BREAKDOWN OF COST (CONT'D)	COST RM			
	SUBTOTAL brought forward	-		1.1.1.1.1.1	
4	INTERNAL SERVICES *		Building Served Ref. No. Floor Area Served	Cost /m2 RM	% of Bldg. Cost
а	Plumbing Installation				
b	Sanitary Appliances				
С	Electrical Installation				
d	Fire Protection Installation	PL	EASE REFER TO APPENDIX 'B'		
е	Air Conditioning Installation				
f	Lift & Conveyor Installation				
5	EXTERNAL WORKS	• .• .• .• .	Appropriate Unit	Quantity	Unit Cost
а	i) Site Preparation		i) Hectares		
	ii) Earthwork (I.f. = %)		ii) Cu. m moved (m3)		
b	Roads, Hardstanding,		Surface Area (m2)		
~	Footpaths & Paving				
с	Fencing & Gates	PLEASE	Perimeter (m)		
d	Turfing & Soft Landscaping	REFER TO	Turfed Area (m2)		
u	(S.t. = %)	APPENDIX 'C'			
е	Surface Drainage		Tot. length of drn. & pipes (m)		
f	Sewerage		No. of occupants served		
q	External Electrical Installation		No. of KVA required		
9 h	External Water Supply Installation		No. of occupants served		
	External Telephone Installation		No. of Tel. points served		
6	VARIATION OF PRICES		ALL IN UNIT RATE (of	Total Items 1	to 9)
7	CONTRIBUTION FEE TO LOCAL		Total Floor Area m2 : Cost/m2 :		
	AND UTILITY AUTHORITY		Quantity Surveyor/		
а	TNB & JBA		Superintending Officer's Represe	entative	
b	Telekoms				
8	MISCELLANEOUS	· · · · · · ·			
а	Advertisement & Documentation				
b	Soil Investigation			Date :	
			Superintending Officer/		
9	CONTINGENCIES		State Director of Works		
	TOTAL (Items 1 to 9)		1		
10	SUPERVISION		1		
11	PROFESSIONAL FEES		1		
а	Architect		1	Date :	
b	Civil & Structural Engineer		Portfolio Branch Director of Work		
c	Mechanical Engineer				
d	Electrical Engineer	1	1		
e	Quantity Surveyor		1		
Ŭ	TOTAL COST OF PROJECT		1	Data	
				Date :	

* Refer to Note 9.2 (b) & 10.2